

SUMMARY OF AWARDED CONTRACTS

(as a result of Public Bidding held on DECEMBER 10, 2013)

PROJECT REFERENCE #	OFFICE	DESCRIPTION	ABC	CONTRACTOR	CONTRACT PRICE	Contract Duration	DIFFERENCE (ABC - Contract Price)
PEO-121013-601	PEO	UPGRADING / IMPROVEMENT OF FARM TO MARKET ROAD AT BAMBANG, BULAKAN, BULACAN 1.0 lot	3,393,545.54	A. R. L. CONSTRUCTION SUPPLIES	3,378,503.70	57CD	15,041.84
PEO-121013-602	PEO	CONCRETING / IMPROVEMENT OF FARM TO MARKET ROAD AT SITIO PULO,BARIHAN, CITY OF MALOLOS, BULACAN 1.0 lot	2,910,000.00	A. R. L. CONSTRUCTION SUPPLIES	2,896,002.92	56CD	13,997.08
PEO-121013-603	PEO	CONCRETING / IMPROVEMENT OF FARM TO MARKET ROAD AT TINEJERO,PULILAN, BULACAN 1.0 lot	3,395,000.00	A. R. L. CONSTRUCTION SUPPLIES	3,378,484.24	40CD	16,515.76
PEO-121013-604	PEO	UPGRADING / IMPROVEMENT OF FARM TO MARKET ROAD AT LUMBAC,PULILAN, BULACAN 1.0 lot	2,907,507.80	A. R. L. CONSTRUCTION SUPPLIES	2,895,978.15	49CD	11,529.65
PEO-121013-605	PEO	OVERLAYING OF ASPHALT AT MALOLOS - SAN. MIGUEL via LUGAM ROAD,CITY OF MALOLOS, BULACAN km 48.23 to 51.26 (w/ exception) 1.0 lot	2,999,876.00	722 CONSTRUCTION, INC	2,984,679.58	15CD	15,196.42
PEO-121013-606	PEO	OVERLAYING OF ASPHALT AT STO. ROSARIO - KAPITANGAN via CALUMPANG ROAD,PAOMBONG, BULACAN km 47.73 to km 52.00 (w/ exception) 1.0 lot	2,000,473.00	722 CONSTRUCTION, INC	1,992,985.00	11CD	7,488.00
PEO-121013-607	PEO	OVERLAYING OF ASPHALT AT STA. RITA - LIGAS - SUMAPA ROAD,CITY OF MALOLOS, BULACAN km 41.50 to km 43.73 (w/ exception) 1.0 lot	2,000,473.00	MARGARITA CONSTRUCTION	1,993,000.00	11CD	7,473.00
PEO-121013-608	PEO	OVERLAYING OF ASPHALT AT PULILAN - BALATONG ROAD, PULILAN,BULACAN km 45.28 to 51.11 (w/ exception) 1.0 lot	1,227,024.00	MARGARITA CONSTRUCTION	1,222,013.55	7CD	5,010.45
PEO-121013-609	PEO	RENOVATION / IMPROVEMENT OF PROVINCIAL DISASTER RISK REDUCTIONMANAGEMENT OFFICE PHASE II, CAPITOL COMPOUND, CITY OF MALOLOS, BULACAN 1.0 lot	7,000,000.00	I. M. CONSTRUCTION CORPORATION	6,964,976.63	185CD	35,023.37
PEO-121013-610	PEO	CONSTRUCTION OF (1) ONE UNIT COVERED COURT (DOME TYPE)AT HARMONY HILLS II, LOMA DE GATO, MARILAO, BULACAN 540 sq.m	3,712,442.81	F. R. MAPILISAN CONSTRUCTION	3,693,880.00	80CD	18,562.81
PEO-121013-611	PEO	CONSTRUCTION OF (2) TWO - STOREY MULTI - PURPOSE BUILDING AT SAN. PEDRO, CITY OF SAN JOSE DEL MONTE BULACAN 1.0 lot	2,000,000.00	EVERGOOD DEVELOPMENT CORPORATION	1,990,000.00	62CD	10,000.00

PEO-121013-612	PEO	COMPLETION OF COVERED COURT WITH PROVISION OF STAGE AT BARASOAINMES, MOJON, CITY OF MALOLOS, BULACAN 1.0 lot	2,626,073.34	ELMUEL JAY TRADING & CONSTRUCTION	2,613,032.76	89CD	13,040.58
PEO-121013-613	PEO	CONSTRUCTION OF (1) UNIT COVERED COURT (DOME TYPE) AT TIBAGAN E/S,SAN. MIGUEL, BULACAN 540 sq.m	3,712,442.81	ADIMRE CONSTRUCTION	3,694,030.23	80CD	18,412.58
PEO-121013-614	PEO	REHABILITATION / IMPROVEMENT OF GABALDON BUILDING AT HAGONoy EAST C/S,STO. NIÑO, HAGONoy, BULACAN 1.0 lot	3,000,000.00	EVERGOOD DEVELOPMENT CORPORATION	2,985,600.00	78CD	14,400.00
PEO-121013-615	PEO	UPGRADING / IMPROVEMENT OF SCHOOL COMPOUND AT HAGONoy WEST C/S,STO. ROSARIO, HAGONoy, BULACAN 1.0 lot	2,896,699.35	A. R. L. CONSTRUCTION SUPPLIES	2,883,001.60	52CD	13,697.75
PEO-121013-616	PEO	CONSTRUCTION / IMPROVEMENT OF SCHOOL FENCE AT CANALATE E/S,CITY OF MALOLOS, BULACAN 1.0 lot	672,314.21	ELMUEL JAY TRADING & CONSTRUCTION	669,025.15	40CD	3,289.06
PEO-121013-617	PEO	CONCRETING OF BARANGAY ROAD AT LOMA DE GATO, MARILAO, BULACAN 1.0 lot	787,520.48	ELMUEL JAY TRADING & CONSTRUCTION	785,110.12	39CD	2,410.36
PEO-121013-618	PEO	CONSTRUCTION OF ELEVATED (2) TWO STOREY (4) FOUR - CLASSROOM SCHOOLBUILDING AT HAGONoy WEST C/S, STO. ROSARIO, HAGONoy, BULACAN 1.0 lot	5,615,964.27	EVERGOOD DEVELOPMENT CORPORATION	5,587,850.00	156CD	28,114.27
PEO-121013-620	PEO	CONCRETING OF FARM TO MARKET ROAD AT BULUALTO, SAN. MIGUEL, BULACAN 1.0 lot	2,000,422.29	EIRISH BUILDERS & SUPPLY COMPANY	1,991,504.15	26CD	8,918.14
							-
							-
							-
							-
							-

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

TOTAL ABC
54,857,778.90

TOTAL SUPPLIERS CONTRACT PRICE		DIFFERENCE (ABC - Contract Price)
54,599,657.78		258,121.12

JIM C. VALERIO
Chairman

Atty. JEFFREY CRUZ
Vice-Chairman

EUGENIO C. PAYONGAYONG
Member

Engr. GLENN D. REYES
Member

Atty. KENNETH Z. OCAMPO-LANTIN
Member

BELINDA B. BARTOLOME
Member

MARINA SR. FLORES
Member

DECEMBER 10, 2013 - BIDDING