

Republic of the Philippines
CIVIL WORKS
Province of Bulacan
2nd Quarter, CY 2020

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	PEO-040620-076	IMPROVEMENT OF OBANDO DISTRICT HOSPITAL, PALIWAS, OBANDO, BULACAN (PHASE II)	3,802,012.68	Bulacan	JOSE RUBI CONSTRUCTION	426 Valenzuela Catmon Malolos City, Bulacan	3,784,998.44	April 6, 2020	80CD
2	PEO-040620-077	CONSTRUCTION OF TWO-STOREY PROVINCIAL BLOOD CENTER, BMC COMPOUND, CITY OF MALOLOS, BULACAN	16,067,982.62	Bulacan	ASPM CONSTRUCTION	Mojon, Malolos City, Bulacan	15,995,580.92	April 6, 2020	262CD
3	PEO-040620-078	REHABILITATION / IMPROVEMENT OF LOCAL GOVERNANCE CENTER AT CAPITOL COMPOUND, CITY OF MALOLOS, BULACAN	21,277,861.46	Bulacan	ADIMRE CONSTRUCTION	Cut-cot, Pulilan, Bulacan	21,160,041.45	April 6, 2020	308CD
4	PEO-040620-079	CONSTRUCTION OF TWO-STOREY FARMERS / FISHERFOLKS TRAINING CENTER AND PROVINCIAL AGRICULTURE OFFICE, CAPITOL COMPOUND, CITY OF MALOLOS, BULACAN	14,108,321.50	Bulacan	ASPM CONSTRUCTION	Mojon, Malolos City, Bulacan	14,033,287.41	April 6, 2020	237CD
5	PEO-040620-080	CONSTRUCTION OF TWO-STOREY MULTI-PURPOSE BUILDING AT CAPITOL COMPOUND, CITY OF MALOLOS, BULACAN (PHASE I)	10,870,319.33	Bulacan	ASPM CONSTRUCTION	Mojon, Malolos City, Bulacan	10,810,517.88	April 6, 2020	200CD
6	PEO-062220-083	REHABILITATION/IMPROVEMENT OF MATICTIC BRIDGE, NORZAGARAY, BULACAN	6,947,952.50	Bulacan	ADIMRE CONSTRUCTION	Cut-cot, Pulilan, Bulacan	6,920,722.26	June 22, 2020	90CD

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

EUGENIO C. PAYONGAYONG
BAC Chairman

ATTY. GABRIEL A. SILVERA
Vice Chairman

ENGR. GLENN D. REYES
Member

ARLENE G. PASCUAL
Member

ATTY. KENNETH Z. OCAMPO-LANTIN
Member

FRANCISCO T. DE GUZMAN JR
Member