

Republic of the Philippines
CIVIL WORKS
Province of Bulacan
3rd Quarter, CY 2018

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	PEO-070518-197	IMPROVEMENT OF BULACAN ECO-COMMERCIAL COMPLEX PGB STRIP MALL COMMERCIAL PLAZA, CITY OF MALOLOS, BULACAN	4,982,145.05	Bulacan	GDM POWER ENGINEERING	157 Sagrada Familia, Hagonoy, Bulacan	4,967,095.58	July 5, 2018	100CD
2	PEO-071718-198	IMPROVEMENT OF TWO-STOREY BULACAN ECO-COMMERCIAL (PGB COMMERCIAL PLAZA), GUINHAWA, CITY OF MALOLOS, BULACAN (PHASE II)	3,000,000.00	Bulacan	ARL CONSTRUCTION	Meycauyan City, Bulacan	2,990,110.64	July 17, 2018	90CD
3	PEO-072618-199	CONSTRUCTION OF THREE-STOREY PUBLIC EMPLOYMENT SERVICE OFFICE (PESO) AT CAPITOL COMPOUND, CITY OF MALOLOS, BULACAN (PHASE I)	9,999,612.93	Bulacan	J.A. TORRES BUILDERS	Bulacan, Bulacan	9,965,284.54	July 26, 2018	180CD
4	PEO-073118-202	CONSTRUCTION OF PAMARAWAN DISTRICT HOSPITAL, CITY OF MALOLOS, BULACAN (PHASE II)	18,944,272.56	Bulacan	KRBS CONSTRUCTION AND TRADING	1013 Del Fiero St, 174 Zone 15, Manila, 1400 Metro Manila	18,890,158.98	July 31, 2018	283CD
5	PEO-073118-203	REHABILITATION/IMPROVEMENT OF PANDI-ANGAT ROAD, BULACAN	21,895,733.00	Bulacan	ZACARIAS ENTERPRISE	Malhacan, Meycauayan City, Bulacan	21,818,423.03	July 31, 2018	150CD
6	PEO-081718-204	REHABILITATION / UPGRADING OF GREGORIO H. DEL PILAR DISTRICT HOSPITAL, BAGUMBAYAN, BULAKAN, BULACAN	4,634,911.91	Bulacan	MICHARIAN BUILDERS AND TRADING	Lugam, Malolos City, Bulacan	4,620,030.41	August 17, 2018	122CD
7	PEO-081718-205	REHABILITATION / IMPROVEMENT OF PLARIDEL-CALUMPIT VIA SAN. MARCOS ROAD, BULACAN	21,895,733.00	Bulacan	MICHARIAN BUILDERS AND TRADING	Lugam, Malolos City, Bulacan	21,802,017.20	August 17, 2018	150CD
8	PRDP-IR-RO03-BUL-001-000-000-2017	CONSTRUCTION OF AMPALAYA PACKING HOUSE	2,466,000.00	Bulacan	MICHARIAN BUILDERS AND TRADING	Lugam, Malolos City, Bulacan	2,458,830.48	September 18, 2018	100CD

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

EUGENIO C. PAYONGAYONG
BAC Chairman

ATTY. JEFFREY C. CRUZ
ViceChairman

ENGR. GLENN D. REYES
Member

ATTY. KENNETH Z. OCAMPO-LANTIN
Member

ARLENE G. PASCUAL
Member

FELICISIMA L. MUNGAL
Member