SUMMARY OF AWARDED CONTRACTS

( as a result of Public Bidding held on March 10, 2015 )

PROJECT CONTRACTOR Contract | DIFFERENCE ( ABC -
REFERENCE # OFFICE DESCRIPTION ABC SUPPLIER CONTRACT PRICE Dursiion Contract Prics )
GOODS-030515-97 | PYSEACTO ASSORTED MEDALS (ACADEMIC) 1.500,000.00| V& JTRADING 1.497,52500| 15CD 2,475.00
GOODS-030515-98 | PSWDO Peasomuzemu;lvwm LOGO(FOR 1.457,000.00| GAA TRADING 1,405,300.00| 30CD 51,700.00

ON) ,
GOODS-030515-99 | EGPMDH OPERATING ROOM LIGHTS FOR EGPMDH 1,602,000.00 | SAVIOUR MEDEVICES| 4 600,000.00{  7cD 2,000.00
GOODS-030515-100] PAksg | TURCHASE osvmgsa?;csmueouuss 2,999,993.00 | GEMA LIFE TRADING 298492705 7CD 15,065.95
PURCHASE OF VARIOS DRUGS AND MEDICINES
GOODS-030515-101| Poe-mmmacy P g 10,669,164.10 | GEMA LFE TRADING | 10,650,781 20| 7CD 18,382.90
KRESA NIRIIS
GOODS-030515-102] PSWDO PERSONALIZED SPIRAL NOTEBOOKS 1,550,200.00 b ok 1.523240.00| 15CD 26,960.00
¥ MARCH 16
GOODS-030515-103| Pcsumo | SUBSISTENCE FOR ""m"""s“c'”- JALINMATESCY | a9 584 160.00 Acm;m 30,336,759.00 | occemser 31, 247,401.00
208
PURCHASE OF VARIOUS DRUGS AND MEDICINES GIK PHARMA
GOODS-030515-104 BMEVDH | P e O e TRICT HOSPITALS a263305875|  CIRPRRME 42,606,587.45| 7CD 26,471.30
PURCHASE OF VARIOUS MEDICAL SUPPLIES FOR LUGKY R'S PHARMACY
GOODS-030515-105| BMCADH R ettt 3680771145 |  ANDGENERAL 36,793847.35| 7CD 13,864.10
: MANQUE PROSPERE
CONSTRUCTION SUPPLIES FOR VARIOUS REPAIR
GOODS-030515-106|  GSO rblgsoprbedy it o (i i 24,676,597 50 ME:%NB!N. 2467147420 10CD 5,123.30
HANDISE
JANITORIAL SERVICES FOR THE PERIOD OF SWARM MANPOWER MARGH 15-
GOODS-030515-107| PHRMO gl A g 9,710,907.50 fokronrn 9,710,807.50 | oEcemsER 31. :




GOODS-030515-108

MULTI PURPOSE TENTS WITH CUSTOMIZE PRINT

6so e s 12,000,000.00 | MSC CONSTRUCTION | 11,870,000.00| 28CD 30,000.00
GO0DS-030515-108) GDPMODH ANESTHESIA MACHINE FOR GDPMDH 2.500,000.00 | SURGICO PHIL_INC 2,485,000.00 7CD 5,000.00
PURCHASE OF VARIQUS SUPPLIES AND MAR-TONI GENERAL ORDERING
GOODS-030515-110|  Gso e TR e 5,000,000.00 | M O o or 4,969,349.00| JR0ERIG 30,651.00
GOODS-030515-111] GO GANG CHAIRS FOR VARIOUS PGB OFFICES 765.000.00| A-DINE TRADING 486.00000| 15CD 279,000.00
GOODS-030515-112 .
REAGENTS FOR BULACAN PROVINCIAL BLOOD STA ANA
GOODS-030515-113|  BPEC st 303081000  STRINE 3,0%0,791.25| 7cD 18.75
PURCHASE OF VARIOUS LABORATORY SUPPLIES STA ANA
GOODS-030515-114|  BPBC gy o i o 237500000  STRINE 237371075 7CD 1,280.25
GOODS-030515-115|  BMC SUPPLIES FOR HEMODIALYSIS 6.341,417.00 STA. ANA 633825845 7CD 3,158.55
1417, ENTERPRISES 338,258, 158,
PURCHASE OF VARIOUS ACCOUNTABLE FORMS READY FORM,
GOODS-030515-116]  PTO oavaacis 320060000 | wEAOYFORM. 3,12080000| 7CD 88,800.00
PURCHASE OF VARIOUS MATERIAL AID FOR ETC-MC ORDERING
GOODS-030515-117|  GsO ppperbr b pipackiAfhporg bah 499699400 ( . ETEME 4,982,630.00| S70ERNC 14,364.00
PURCHASE OF COMMERGIAL RICE FOR INDIGENCY pa—
GOODS-030515-118]  GsO ke 5,700,000.00| GOYARD TRADING 5,567,500.00| SroERmG 142,500.00
HAULING OF HAZARDOUS WASTE OF BMC AND CHEVALIER ENVIRO MARGH 18-
GOODS-030515-119 BMCADH oty 6.989,140.00 | “HEYELER SN 5.171,871.00| oEcensen 1,817,1689.00
PURCHASE OF MEDICAL OXYGEN AND D, LIBUNAO GAS
GOODS-030515-120] BMCADH COMPRESSED AIR FOR BMC AND VARIOUS 29,034,250.00 | MANUFACTURING 28,915,000.00 7CD 118,250.00

DISTRICT HOSPITALS

CORPORATION




GOODE-030515-121

PURCHASE OF AIRCONDITIONING UNITS FOR BMC

KRESA NIRNIS

BMCPGE A VRIS B B 5,987 355 83 FRADINS 598637600 7CD 979 83
PURCHASE OF VARIOUS LABORATORY SUPPLIES UNITED DIAGNOSTIC
GOODS-030515-122f BMCVDH | ™ con ot o NG VARIOUS DISTRICT HOSPITALS 21,989 547 00 SUPPLY 21689197 80| 15CD 34920
su;gLAE;s DIFFERENCE (
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SUMMARY OF AWARDED CONTRACTS

( as a resuit of Public Bidding held on March 13, 2015 )

PROJECT CONTRACTOR Contract | CIFFERENCE ( ABC -
el | OFFIGE DESCRIPTION ABC TS ToE—] conTmasTRRICE] e |
PERSONALIZED UMBRELLA FOR BRGY
GOODS-032515-124| PswiDo e 93420000 V&JTRADING 92052000 1sco 4.671.00
PERSONALIZED UMBRELLA FOR DAYCARE
GOODS-032515-125| Pswno e 975.00000| v &JTRADING %750000( 9SO 7.500.00
PERSONALIZED SLING BAG FOR DAYCARE
GOODS-032515-128] PsWDO gyt 975.000.00| V& J TRADING 969.750.00] eco 5,250,00
GOODS-032515-127|  &pC VARIOUS DESKTOP GOMPUTERS FOR BPC 869,340.00 | ™HE m“,:;sm” 86495000| 7CD 4380 00
AKINTO MARKE TING =
GOODS-032515-128] G20 RISOGRAPH MACHINE 795,000.00 | A sas86400| 7CD 258 336 00
VARIOUIS SUPPLIES FOR BARANGAY'S (KALINISAN M. DE LARA :
GOODS-032515-120]  GSO | AT KAAYUSAN NG KAPALIGIRAN KKK PROGRAM) - 775,368.35 | CONSTRUCTION AND 77500000| 7CD 388 35
{ST DISTRICT C ¥ 2015 TRADING
VARIOUS SUPPLIES FOR BARANGAY'S (KALINISAN 1.3 DE LARA
GOODS-032515-130]  GSO | AT KAAYUSAN NG KAPALIGIRAN-KKK PROGRAM) - 525,933,40 | CONSTRUCTION AND 625,00000| 7CO 933 40
2ND DISTRICT C Y 2015 TRADING
VARIOUS SUPPLIES FOR BARSNGAY'S (KALINISAN M8 DE LARA
GOODS-032515-131] G50 | AT KAAYUSAN NG KAPALIGIRAN-KKK PROGRAM) - 551,549,40 | CONSTRUGTION AND 561,00000] 7C0 549 40
IRODDISTRICT C.Y 2015 TRADING
VARIOUS SUPELIES FOR BARANGAY'S (KALINISAN MSDELARA |
GOODS-032615:132]  GSO | AT KAAYUSAN NG KAPALIGIRAN-KKK PROGRAN) - 525,564 20 | CONSTRUCTION AND 625,00000| 7CD 564.20
ATHDISTRICT C.Y 2015 TRAGING
GOODS-032515-133] RMMMH | VARIOUS LABORATORY SUPPLIES FOR REMMMH 915,524 .00 FREANG ais40s00| 70D 25.00

ENTERFRISES
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SUMMARY OF AWARDED CONTRACTS

{ as a result of Public Bidding held on March 25, 2015 )

PROJECT CONTRACTOR Contrac! | DIFFERENCE ( ABC
sisenencEl | OFPICE DESCRIPTION ABC e CONTRACT PRICE| SoTeet | DI EERr e s
CONCRETING ! IMPROVEMENT OF ROAD AT NME.
PEO-032515-001 PEO s beptelintios asepselporm ) v [ 93691978 32¢D 5.639.43
CONSTRUCTION OF REINFORCED CONGRETE JAGONBUILD
PEO-032515-002 PED | FOOT BRIDGE AT BAGONG SILANG. SAN MIGUEL. 1,000,000.00| CONSTRUCTION 905008 28] eoCD 400172
BULACAN CORPORATION 0
IMPROVEMENT OF STEEL BRIDGE AT STA, INES. LE BRON
PEO-032515-003 PEO S gt 1000.000.00|  conerrieTON 905078 17| 8ocD 492183
REPAIR / IMPROVEMENT OF HANGING BRIDGE AT S ek
PEO-032515-004 PEO SITIO PARONG PARONG, SAN AGUSTIN 1.351.884.57 | ¥ e rON 1344,21980| 60CD 7,664.97
MAGONOY BULACAN
CONCRETING / IMPROVEMENT OF ROAD AT PIEL. ASPI4
PEO-032515-005 PEO hvirrsigrecnp o 099.02050|  onSTRUCTION 905,031 88| 320 3,988,62
OVERLAYING OF ASPHALT AT BARANGCA. 722 CONSTRUCTION
PEO-032515-006 PEO A RS, G Ko 999,927 82 o 995,024 10 6CO 480372
OVERLAYING OF ASPHALT AT GUTCUT. MARGARITA
PEC-D32515-007 PEO phepiuiatrany il 1,000,000.00| . or R o 206,031 73| 4co 3.968.27
OVERLAYING OF ASPHALT AT TIBAG, PULILAN, MARGARITA
PEO-032515-008 PEO L kit 100000000 . o 996,021 55| 4CD 3,978 45
OVERLAYING OF ASPHALT AT MAKAPILAPIL. SAN 722 CONSTRUCTION. -
PEO-032515-009 PEO i Sy 1.000,000.00 b 9a5,08170| ecp 491830
OVERLAYING OF ASPHALT AT TIGPALAZ, SAN MARGARITA
PEC-032515-010 | PEO ool 100000000 SRS 996.021.55| ¥CD 3,97845
PEC-032515-011 pgg  |CONCRETING /NPROVEMENT OF ROADAT LIGAS, 1,000.000.00 domdntined 995.04188| a2cD 4958 14

CITY OF MALOLDS. BULACAN

ENTERPRISE




PEO-0232515-012

OVERLAYING OF ASPHALT AT DAMPOL 2ND B,

MARGARITA

pEO S A 1.000,00000|  MARSARTA 996,021 55| 4CD 397845
PEC-032515-013 | #EO m‘“‘;ﬁ&mwmﬂ" 1.000.000.00 | 996,02605| 4cD 3.973.95
PEO-032515-014 | PEO °°"°“T§d."$‘§§?.”$’23&m° ATIEN 1,890,567 80 | 525 CONSTRUCTION 1,881,108 12| 60CD 0,450 68
Psc;oazsts-ms PEO °°“°emfm%fﬁNgum° NI vooooooe| JZNCARES 9526121 320D 473879
PEC-032515:016 | Peo i sl v npoigel 2,500,000.00 ™ CONSTRNCTION 248752402 40CD 12,475.98
PEODSRSISOY | oEo [ EORCRETIELIAVIVENENTOF ROAD ST P, 4,000,00000( "M CONETEUCTION 398201402 5200 17,085.97
PEOGISIBOM | PEO | S s ey L e 100000000 FRMARLISAN 99595344| 320D 4,046 56
PEC-032515019 | pec |CONCRETING g’&’;’m’%"‘%‘_ﬁa‘:‘w AR 1,00000000| ZACARAS. 99509266 32CD 4.907.14
PEO-032515:020 |  PEO B aAT 100000000 o amion 994476 20| 32CD 5,523 80
PEQ-032515-021 | PEO e b b b e o ol 210000000 o SME N 2,087,56153] 40cD 12,438 47
PEOGRISAR | peo - | O Rt st | ] RSt aase [SASOIGIIVETIONE g aasmties| 286D 8136.43
PEO-032515023 | FEO i D 205460464 OSERUE 2.043,00000| 40CD 11,604 64
PEC-032515024 | PEO i ks Bk AT 2.000.000.00| ™M SORSTRUCTION 198848936 40CD 1151064




CONCRETING / IMPROVEMENT OF ROAD AT

ASPM

PEO.032615-025 | PEO by et e 1500.000.00 [ ponamn mrion 149218500 40c0 7.835.00
PEO-032515-026 | PEO <yttt 100000000|  Conmrmerion 99457050 32CD 5.429 50
PEO-032515.027 | PEO L e A 1,000,000.00 [ ™ 0y 99552000 30CD 4.480 00
PEO-032515-028 | PEO gl denflgsess il +ODD000] CONSTROTION 99590062| 320D 4,000 38
) CORPORATION &
PEO-032515-020 | PeD el £ e s 1,000,000.00  ERSHEULEERS & 99583024| 220D 416976
PEO-032515-030 | PEO i+ e 098,403 25 | 55", SONSTRUCTION 993.00000| 20co 5,403 25
PEOBNIs1E081 | pmm | OO oy oo 1,000.00000| OSERUE 99600000 32CD 4.000.00
PEOOIsIsez | PED [ Ay 150000000| . onaTicTON 1,482,00000| 38CD £,000.00
PEC-032515033 | PEO %ﬂﬂgym%m‘” ) 2.000,000,00 cougm ano|  1,988,00000| 40CD ' 12,000.00
PEO-032515-034 | PEO e Ty e o 1,000,000.00 | SRS BULOERS S 996,167.23| 32CD 383277
PEO-032816:006 | . PRO. ~ | SO G e iy poaA 996.961.97 Em 90435300 320D 5,638.07
PEO-032615-037 | PEO yertrasbiigpos s nyableri o 150000000 S FRANGISCO 149199093 36CD 8,000.07
PEOGIEIN03s | peo | CONGRETING/MPROVEMENTOF PATHVWAYEAT 1.000,000.00 | RGC CONSTRUCTION 99445793 200D 5.542.07

SALAMBAD. OBANDO. BULACAN




PEO-032515-039

CONCRETING AMPROVEMENT OF ROAD AT

PEO BINUANGAN, OBANDO. BULACAN 1.000.000.00 | RGC CONSTRUCTION 993 962 50 32CD 6037.50
CONCRETING TMPROVEMENT OF ROAD AT BAGNA. ZACARIAS
PEO-D32515-040 |  PEO O 1.000,00000|  MCARAS ges.53072| 220D 4,489,268
CONCRETING/IMPROVEMENT OF SAN AGLISTIN- ZACARIAS a
PEO-032515-041 | PEO sl 23%ar17s| ZACORMS 2327,00340| 40CD 12,088 35
UPGRADING/IMPROVEMENT OF ROAD AT STA . ASPM
PEO-032515-042 | PEO R 3.000,00000| oxere tTiON 2.985,14344| 82CD 14,856 58
M.S. DE LARA
PEO-032515-043 | PEO UPGRADINGAMPROVEMENT OF ROAD AT SAMN 1,500,000.00 | CONSTRUCTION AND 1,481.00000| 40cD 9,000.00
NICOLAS, BULAKAN BULACAN e
UPGRADING/MPROVEMENT OF PATHWAYS AT GOM POWER
PEO-0326515-044 | PED e T 1623.984.05| SOMPOWER 161500000 40cD 8,984 05
UPGRADINGICONCRETING OF PATHWAYS AT SAN
PEC-032515-045 | PEQ R A i 750,000 00 | RGE CONSTRUCTION 745.963.15| 24CD 4,03685
UPGRADING / IMPROVEMENT OF ROAD AT STA F.R. MAPILISAN
PEO-032515-046 | PEO sl daen | 1,00000000f SN 993.980.28| 24cD 6.010.72
PEC032515.047 | PEO HRGRADINGAMPROVEMENTOF ROAD AT Avsooome]| GonsTEToR 308008234 80CD 19.017 66
POBLAGION, MARILAG, BULACAN 000,000 puiboreii 980,982, 017,
UPGRADING / IMPROVEMENT OF ROAD AT SAN ARL CONSTRUCTION
PEC-032515048 | PEO ATl TGy s 4,000.000.00 genssion 307890911 s2co 21,000.89
UPGRADING/IMPROVEMENT OF HAGONOY-SAN RGO
PEO-032515:04¢ | PEO NICOLAS-STO. ROSARIO ROAD, HAGONOY. 5,000.000 00 " sg7208950| 720D 27,000.41
ity SUPBLIES
CONSTRUCTION OF SLOPE PROTECTION AT SAN ASPM
PEO-032515050 | PEO s 100000000 oo boom 996.03057| 3scD 3.060.43
CONSTRUCTION OF SLCPE PROTECTION AT JOSERUBI
PEC-032515-051 | PEO bl i A g b 1.00000000| (0o RUB g97.000.00| 36CD 3,000,00




PEQ-032515-052

CONSTRUCTION / IMPROVEMENT OF SLOPE

JOSE RUBI

PEO | pROTECTION AT STA. CRUZ IV, CSJDM, BULACAN 1,500.000.00|  consTRUCTION 1:491.000.00| -40C0 £.000.00
PECOmSTSGSS | mem | CONSTRUGEE N e s 1465.43878| v erion 1458211.72| 40co 7,227.07
PEO-032515-084 | PEO WNSTRU&WAESFV%TM o 1507.25588 | o onarRUCTION 1,500,012.76| 40¢D 7,243.13
PEO-032515:055 | PEO m”m”:mf: e 1,000,000.00 PRy O 996,000.00| - 36CD 4,000.00
PEO-032515:086 | PEO cmsr:m:;::c::::gg::agmr % 150000000 onaraiorion 1,492,00000| 40CD e.ooo,ob
PEC-0a2515:057 | peo | (SONSTRUCTIONIMPROVEMENT OF DRANAGE | 350000000( ASPM_ | 5ose'osgesl soco sz
PEO-032515:058 | PEO mmucmﬂrfpmmgm AT 1,000,000.00 > SONSTEUCTION 997,540.91| 320D f z;so.os '
PEO-032515:058 | PEO o o oo pissrig i 1,833,303.08 ' SONSTRUCTION 1,823,19669| 40cD 10,106.37
PEC-032515:080 | peo | CONSTRUCTIONOF e maan 1,200,000.00 m&»« 1.192,09962| 3sCD " 7.00038

TION

PEO-032515-061 | PEO e 150000000 > SONSTRICTON 1,492,00581| 386CD 7,904.18
PEO-032515-062 | PEO °°§smwnmw;%&g‘smﬁ” 2,000,000.00. sonermIeTION 1,988,02285| 40CD 1,977.15
PEO-032515-063 | PEO N o B e, 2,000,000.00 |WBX CONSTRUCTION|  1,989,857.14| 40CD 10,142.86
O | M | e e o AR MR ACA 80000000  ~TERRES. 795,180.18| 28CD 4,839 81




: . CONSTRUCTION OF DRAINAGE SYSTEM AT TIKAY, ZACARIAS
PEO-032515-085 | PEO A by i 150000000  ZACARAS 1492,139.94| 38CD 7.860.08
CONSTRUCTION OF ELEVATED ONE UNIT N
PEC-032515066 | PEO | COVEREDCOURT (DOME TYPE)AT IBA OESTE, 402250897 FRMELISAR 4,002,92568| e60CD 19,600.20
CALUMPIT, BULACAN
CONSTRUCTION OF ONE UNIT COVERED COURT LIBERTY RICH
PEO.032515-067 | PEO (DOME TYPE) AT SAN FRANCISCO, BULAKAN, 3,600,000.00 | CONSTRUCTION AND 3.580,90027| 520D 19,000.73
BULACAN BUILDERS ING
LIBERTY RICH
CONSTRUCTION OF ONE UNIT COVERED COURT )
peoesasienes | G | o MR ekt KA. B AOA 3,269.005,57 cor;ﬁmucwagowo 325399945 48CD 15,096.12
PEO-022515-:089 | peo | CONSTRUCTIONOF ONEUNIT COVERED COURT 3,658,265,83 cou%?ﬁgec;g:ll\ AND 3,640,00000| 56CD 1626583
(DOME TYPE) AT PALAPAT, HAGONOY. BULACAN 858,265, gt /840,000, 263,
CONSTRUCTION OF ELEVATED ONE UNIT LBERTY RICH
PEO-032515-070 PEO COVERED COURT (DOME TYPE) AT SAN JOSE, 4 464 880.86 | CONSTRUCTION AND 4 441 993 96 64CD 22 .886.90
HAGONOY, BULACAN ‘ BUILDERS INC
IMPROVEMENT OF DAY CARE CENTER AT
PEO-032515-071 PEO T e B 1,424,181 84 | RGC CONSTRUCTION 1,415946:32| 38CD 823562
PROVISION OF SECOND FLOOR FOR DAYCARE NME,
PEO-032515-072 PEO o AT Bl i W K Bk R 1,000.00000 oy aviiiron 905,880.38| 32D 4119.62
CONSTRUCTION OF DAYCARE CENTER AT
PEO-032515073 | PEO irbisondbapbri o prasiie £50,000.00 | WBX CONSTRUCTION 846,271.98| 28¢cD 372802
IMPROVEMENT WITH PROVISION OF SECOND
PEO-032515-074 PEO FLOOR OF MULTI PURPOSE BUILDING AT 1.077,928.99 c.m:ggm:non 1,071,995.75| 32cD 5,933.24
MEYSULAO, CALUMPIT, BULACAN
CONSTRUCTION OF SENIOR CITIZEN BUILDING, ZACARIAS
PEO-032515075 | PEO it gy dy 100000000(  ZACARIAS go4 51548 320D 5,484.51
IMPROVEMENT OF MULTI PURPOSE BUILDING AT
PEOC-032515-076 | PEO priieppsplessiimeeing gy 1,000,000.00 | RGC CONSTRUCTION 99591935 32CD 4,080.64
CONSTRUCTION / IMPROVEMENT OF MULTI-
PEQ-032515-077 PEO PURPOSE BUILDING, AT SALANGAN, SAN MIGUEL 800,000.00 | WBX CONSTRUCTION 796,744.22 28CD 3.255.78

BULACAN




: ' CONSTRUCTION OF MULTI-PURPOSE BUILDING AT MOJAR
PEO-032515-078 PEO e et et iy AR 2,00000000|  coneTRUGTION 1,092 104.27| s0cD 7.895.73
COMPLETION / IMPROVEMENT OF MULTI-PURPOSE —_—_—_
PEC-032515-079 PEO BUILDING AT MAMBOG, CITY OF MALOLOS, 100000000  ZERRES 995,125.03| 32¢D 487497
BULACAN
CONSTRUCTION OF MULTI-PURPOSE BUILDING AT 51 CONSTRUCTION
PEO-032515-080 PEO A AT, PANOL A AE A 1,500,000.00 | > o ron 149227411 48co 772589
CONSTRUCTION OF MULTI-PURPOSE BUILDING AT 51 CONSTRUCTION
PEO-032515-081 PEO WANATAL, DANDY, BULACAN 1,500,000.00 | > N 1.490,08824| ascD 8.011.76
CONSTRUCTION OF MULTI-PURPOSE BUILDING AT IM CONSTRUCTION
PEO-032515-082 PEC Phepdidoiag Favden 1,000,000.00 | ot CeTON 906.04191| 32cD 3.958.09
COMPLETION/IMPROVEMENT OF TWO STOREY
PEO-032515-083 PEO LIBRARY BUILDING AT BASC, PINAOD, SAN 950,000.00 | WBX CONSTRUCTION 945224 82| 42CD 477518
ILDEFONSO, BULAGAN
CONSTRUCTION OF TWO STOREY FOUR-  EVERGOOD
PEO-032515-084 PEO CLASSROOM SCHOOL BUILDING AT BFC, 4621417.88| DEVELOPMENT 450699611 96CD 24.421.75
SALACOT. SAN MIGUEL. BULACAN CORPORATION
CONSTRUCTION OF ONE CLASSROOM SCHOOL GDM POWER
PEO-032515-085 PEQ | BUILDING AT STO NINO E/S, PACMBONG, BULACAN 997.21635|  ENGINEERING 992,050.49| 32CD 5/185.86
CONSTRUCTION OF ONE STOREY THREE- ——
PEC-032515-086 PEO CLASSROOM SCHOOL BUILDING AT STA. LUCIA 242800000  ConeTRUCTION 241504956| s8CD 12,950 44
E/S. SAN MIGUEL, BULACAN
CONSTRUCTION OF ELEVATED TWO STOREY e
PEO-032515-087 PEO FOUR-CLASSROOM SCHOOL BUILDING AT 471123128 o N 468697985 88CD 24,251 41
PINAGTULAYAN E/S, PAOMBONG, BULACAN
CONSTRUCTION OF ELEVATED TWO STOREY R o
PEO-032515-088 PEO | FOUR-CLASSROOM SCHOOL BUILDING AT UBIHAN LF ek | Rty 5512,06184| 138CD 2581155
E/S. MEYCAUAYAN CITY, BULAGAN
CONSTRUCTION OF ELEVATED TWO STOREY i
PEO-032515-089 PEO FOUR-CLASSROOM SCHOOL BUILDING AT SAN 5000,17341|  SRCARVS. 497721093 98CD 25,962.48
JUAN E/S. HAGONQY, BULACAN :
CONSTRUCTION OF ELEVATED TWO STOREY -
PEO-032515-090 PEO  |FOUR-CLASSROOM SCHOOL BUILDING AT TAMPOK 5,003,173 41 O 4978997.03| 98CD 24,176 38

EfS, HAGONQY, BULACAN




CONSTRUCTION OF ELEVATED TWO STOREY

PEO-032515-091 PEO FOUR-CLASSROOM SCHOOL BUILDING AT SAN 471123128 cc;&m'w"ﬁm 4,686,998.13| 88CD 24,233.13
PABLO E/S, HAGONOY, BULAGAN
CONSTRUCTION OF ELEVATED TWO STOREY FOUR- AR LUSTRE JR
PED-032515-092 PEO CLASSROOM SCHOOL BUILDING AT ARSENIO SANTCS 4.711231.26 C‘ONSTRUC“O"Q 4, 689 482.58 B88CD 21,748 68
MEMORIAL EfS, GATBUCA, CALUMPIT, BULACAN
CONSTRUCTION OF ONE UNIT COVERED NME
PEO-032515-093 PEO COURT(DOME TYPE) AT ANGAT NHS, TABOC, SO oo 385562362| secD 15,592.08
ANGAT, BULAGAN
CONSTRUCTION OF ELEVATED COVERED M.S. DE LARA
PEO-032515-094 PEQ  |COURT(DOME TYPE) AT MANDILE E/S, SAN MIGUEL|  5,194.291.36 | CONSTRUCTION AND 5170,00000| 72CD 24,291.36
BULACAN TRADING
CONSTRUCTION OF ONE UNIT COVERED COURT
PEQ-032515-095 PEO (DOME TYPE) AT BAGONG BARRIO E/S, SAN 3,300,00000| PuLBUILDERS 3.262,02001| 52¢D 17,979.99
ILDEFONSO, BULACAN
CONSTRUCTION OF ONE UNIT COVERED COURT R,
PEO-032515-096 PEO | (DOME TYPE) AT C.F. GONZALES H/S, MAGUINAO, as7121870| HOOn O 3.853,950.94| 56CD 17,255.76
SAN RAFAEL, BULACAN
CONSTRUCTION OF ONE UNIT COVERED COURT R |
PEO-032515-007 PEO | (DOME TYPE) AT SUMANDIG E/S, SAN ILDEFONSO, 3,871.215.70 : 3,854,22384| 56CD 16,991.86
BUILDERS
BULACAN
CONSTRUCTION OF ONE UNIT COVERED COURT M.S. DE LARA
PEO-032515-098 PEC | (DOME TYPE) AT MALINAO P/S AT BULUALTO, SAN 3,871.215.70 | CONSTRUCTION AND 3,852,000.00| 56CD 19.215.70
MIGUEL. BULACAN TRADING
REHABILITATION / IMPROVEMENT OF ONE UNIT O—
PEO-032515-099 PEO COVERED COURT AT M.C. BERNARDO MES, 2.000,000.00 CORPORATION 1,992,056.56 52CD 7.943 .44
POBLACION,PANDI, BULACAN
EXTENSION / IMPROVEMENT OF GOVERED COURT LIBERTY RICH
PEC-032515-100 PEO | AT BAGONG BUHAY E /S, CITY OF SAN JOSE, DEL 1,500,000.00 | CONSTRUCTION AND 1,490999.48| 4o0CcD 9,000,52
MONTE, BULACAN BUILDERS INC
CONSTRUGTION OF SCHOOL CANTEEN & ——_—
PEO-032515-101 PEO LABORATORY BUILDING AT PLARIDEL E/S. 1,980,235.98 | M o 1,070,065.34| BocD 10,170.61
POBLACION, PLARIDEL, BULACAN
JAGONBUILD
PEO0ZAI6102 | epo) | CONSTRUCTION OF SOHOOL FENCE AT BUNLO 641,06835| CONSTRUCTION s37.99079| 28cD 3.968.56
E/S. BOCAUE, BULACAN .
CORPORATION
IMPROVEMENT OF SCHOOL GROUNDS & STAGE AT ASPM
PEO-032515-103 PEO e e e §00,000.00| o nermieTiON 48751708 200D 12.482.04
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BUILDING AT F, BALAGTAS MEMORIAL ZACARIAS

PEO-032515-104 PEC L SABITARY SCVOL, PRNCIAAY. RACTIE. 3.273,175.92 P b 3.260,51267| 80CD 12,663.25
BULAGCAN

RESTORATIONIMPROVEMENT OF GABALDON SN

PEO-032515-105 PEO BUILDING AT GUIGUINTO C/S. POBLACION, 350000000| \oooooice 348194284| 88CD 18,057 16
GUIGUINTO, BULACAN
CONGTRUCTION OF TWO STOREY FOUR-GLASSROOM

SCHOOL BUILDING AT CITY OF MALOLOS ZACARIAS

PEO-032515-108 PEQ INTEGRATED SCMOOL-CATMON, CITY OF MALGLOS, 471805607 e cE 4,60531447| 96CD 20,741.60
BULACAN
' CONSTRUCTION OF TWO STOREY FOUR-
PEO-032515-107 | PEO CLASSROOM SCHOOL BUILDING AT LUMANG 4062 7aa.0 | A CERCIRUCTION 4,539,909.16| 96CD 22.732.85
BAYAN E/S, PLARIDEL, BULAGAN :

REPAIR OF VARIOUS PROVINCIAL ROADS OF ZAGARIAS

GOODS-032515-123|  GSO ey ~ 490570000|  \ocoooies 4,988 875.00| 28CD 6.825.00
s ':g'“LlEm DIFFERENCE (
We hereby cenrtify that we have reviewed the TOTAL ABC CONTRACT ABC - Contract
contents and hereby attest to the veracity and PRICE " Price)
correctness of the data or information contained

in this document. 222,378,491.13 221,291,846.55 1,086,644.58

Jid VALERK)‘

Chied

/—ﬂ,,iié’,’" ~ ’
o

Stalf - GO'PS
Charmman

ATTY g?ﬁmvc_ CRUZ
Provingial Legai Officer

D REVES
clal Engineer

Member

MARINA SR. FLORES

Frovincial Budget Office

* Member




