SUMMARY OF AWARDED CONTRACTS

(as a result of Public Bidding held on NOVEMBER 04, 2014 )

PROJECT CONTRACTOR Contract | DIFFERENCE ( ABC -
REFERENCE # OFFICE DESCRIPTION ABC SUPPLIER CONTRACT PRICE| . Contract Price )
i 3 12 UNITS HAND TRACTOR (PLOW/HARROW AND ROMARC
GOODS-110414-81 AGRI TRAILER) 2,822,400.00 ENTERPRISES 2,784,000.00 30CD 38,400.00
35 UNITS SHALLOW TUBE WELL/OPEN SURFACE ROMARC
GOODS-110414-82|  AGRI BllMES & 0Hp 1,403,500.00 o\ —CeorisEs 1,386,875.00 | 20CD 16,625.00
’ 10 UNITS SHALLOW TUBE WELL/OPEN SURFACE ROMARC
GOODS-110414-83 AGRI PUMPS 8 0HP 701,200.00 ENTERPRISES 690,050.00 7CD 11,150.00
10900 BAGS OF VERMICOMPOST (FOR RICE ROMARC
GOODS-110414-84|  AGRI SUFFICIENGY PROGRAM) 3,488,000.00| .\ -ooRiSES 3,460,205.00 | 20CD 27,795.00
PURCHASE OF VARIOUS MEDICAL SUPPLIES FOR
GOODS-110414-85 | BMC & VDH VARIOUS DISTRICT HOSPITALS 2,004,355.00 | GEMA LIFE TRADING 2,003,308.00| 7CD 1,047.00
LUCKY R'S
PURCHASE OF VARIOUS DRUGS AND MEDICINES PHARMACY &
GOODS-110414-86 | BMC & VDH R ARIOUS BT RICT LiSPIEALS 1 3,000,200.00 ol g 2,996,613.00| 7CD 3,587.00
MERCHANDISE
PURCHASE OF VARIOUS DRUGS AND MEDICINES GJK PHARMA
GOODS-110414-87 | BMC & VDH FOR VARIOUS DISTRICT HOSPITALS 2 5,010,300.00 DISTRIBUTORS 5,008,038.00 7CD 2,262.00
48 UNITS COMPUTER SETS FOR BULACAN STA. ANA
GOODS-110414-88| BPC POLYTECHNIC COLLEGE (BPC) 1,794,480.00 e 1,790,810.00 ( 7CD 3,670.00




&

We hereby certify that we have reviewed the TOTAL ABC
contents and hereby attest to the veracity and

TOTAL

correctness of the data or information contained
in this document. 20,224,435.00

SUPPLIERS ABC - Contract

CONTRACT oy
PRICE

20,119,899.00 104,536.00

EUGENIC C. PAYONGAYONG
Provincial Administrator
Membeg

MARINA SR. FLORES Atty, §
Provincial Budget Officer ;

DEAMPO-LANTIN
ovincial General Servicés Office

NOVEMBER 04, 2014 - BIDDING

BELINDA B. BARTOLOME
Provincial Treasurer




SUMMARY OF AWARDED CONTRACTS

( as a result of Public Bidding held on NOVEMBER 24, 2014 )

PROJECT CONTRACTOR Contract | DIFFERENCE ( ABC -
REFERENCE # OFFICE DESCRIPTION ABC SUPPLIER CONTRACT PRICE| - .- Cortract Price )
PURCHASE OF VARIOUS ATHLETIC SUPPLIES AND sp‘éi?‘s’&“v'éﬁ .
GOODS-112414-90| DepEd | EQUIPMENTS FOR 2014 CLRAA TRAINING AND 1,087,300.00 st 1980,850.00 | 7CD 6,450.00
CLRAA PROPER MERCHANDISE
GERONIMO
PURCHASE OF VARIOUS UNIFORM FOR 2014 SPORTSWEAR &
Gy - CENTRAL LUZON REGIONAL ATHLETIC MEET 2,305,130.00 GENERAL 2,301,701.00| 7CD 3,429.00
MERCHANDISE
GOobs isdtaier| - Bow | VYN SNEGTRESIA MACHINE WITHIvERITILAGCR 3,500,000.00 | SURGICO PHILS INC 3,499,000.00| 7CD 1,000.00
AND MONITOR
CONSTRUCTION/IMPROVEMENT OF PERIMETER F R MAPILISAN
PEO-112414-769 PEO FENCE AT BUNSURAN NATIONAL H/S, BUNSURAN 1,705,000.00 CéNSTRUCTION 1,696,900.28 30CD 8,099.72
1st, PANDI, BULACAN
CONSTRUCTION OF ONE UNIT COVERED COURT
PEO-112414-770 PEO (DOME TYPE) AT DAKILA E/S, CITY OF MALOLOS, 3,534,953.36 | ARL CONSTRUCTION 3.9 7,997.43 80CD 16,955.93
BULACAN
CONSTRUCTION OF ONE UNIT COVERED COURT
PEO-112414-771 PEO (DOME TYPE) AT TALAMPAS E/S, BUSTOS, 3,081316.06 | ARL CONSTRUCTION|  3,961,999.16 |  85CD 19,316.90
BULACAN
COMPLETION OF TWO STOREY, FOUR-
PEO-112414-772 | PEO | CLASSROOM SCHOOL BUILDING AT BATIA H/S, 1,192.285.93 | ©/A ggﬁiﬁfg“’” 1185,960.95| 30CD 6,324.98
NORTHVILLE 5, BATIA, BOCAUE, BULACAN
RENOVATION/IMPROVEMENT OF HOME
PEO-112414-773 PEO ECONOMICS BUILDING AT LOOK 18T E/S, CITY OF 1,328,383.51 | ARL CONSTRUCTION 1,320,999.95 60CD 7,383 56
MALOLOS, BULACAN
CONCRETING/IMPROVEMENT OF PATHWAY AT
PEO-112414-774 | PEO SAN. ILDEFONSO NATIONAL H/S, POBLACION, 841,808.76 | A g‘;ﬁiﬁfg'o” 837,064.74| 30CD 4,744.02
SAN. ILDEFONSO, BULACAN
IMPROVEMENT OF PERIMETER FENCE AT STA.
PEO-112414-775 | PEO | MARIA NATIONAL H/S, BAGBAGUIN, STA. MARIA, 967 shing o ORNBIRUCTION 256,540.74 | 20CD 1,259.26
& SUPPLIES
BULACAN
CONSTRUCTION OF ELEVATED TWO STOREY,
PEO-112414-776 PEO FOUR-CLASSROOM SCHOOL BUILDING AT BANGA 4,729,842.26 ARL CONSTRUCTION 4,709,999.83 120CD 19,842.43

H/S, BANGA 2ND , PLARIDEL, BULACAN




CONSTRUCTION OF ELEVATED TWO STOREY,

PEO-1 12414-777. PE® FOUR-CLASSROOM SCHOOL BUILDING AT 5,255,799.60 | ARL CONSTRUCTION 5,235,999.98 130CD 19,799.62
Y & LONGOS E/S, MEYCAUAYAN CITY, BULACAN
CONSTRUCTION OF TWO STOREY, FOUR
CLASSROOM SCHOOL BUILDING AT STA CJA CONSTRUCTION
i : o : : 13
PEO 11241'4 00 he CATALINA BATA NATIONAL H/S, SAN. ILDEFONSO, 4,150,623.04 & SUPPLIES 4,135,464 o 110D 15150
BULACAN

CONSTRUCTION OF TWO STOREY, FOUR

PEO-112414-779 PEO CLASSROOM SCHOOL BUILDING AT MALIGAYA 4,562,732.01 | ARL CONSTRUCTION 4,544,999.83 120CD 17.732.18
H/S, SAN. MIGUEL, BULACAN

CONSTRUCTION OF TWO STOREY, FOUR

PEO-112414-780 PEO CLASSROOM SCHOOL BUILDING AT SAN. PEDRO 4,562,73201 ARL CONSTRUCTION 4,544,999.83 120CD 17,732.18
NATIONAL H/S, HAGONOY, BULACAN
CONSTRUCTION OF ELEVATED TWO STOREY,
PEO-112414-781 PEO FOUR-CLASSROOM SCHOOL BUILDING AT STA. 9.115.21 5.86 | ARL CONSTRUCTION 5,097,999.89 130CD 17,215.97
MONICA E/S, HAGONOY, BULACAN
CONSTRUCTION OF ELEVATED TWO STOREY, AR LUSTRE JR
PEO-112414-782 |  PEO FOUR-CLASSROOM SCHOOL BUILDING AT Nasmzagnl D5 SRR 4,916,999.81| 125CD 18,023.58
CANIOGAN E/S, CALUMPIT, BULACAN

CONSTRUCTION OF ONE STOREY, TWO-

PEO-112414-783 | PEO | CLASSROOM SCHOOL BUILDING AT STO. NIRO 1,688,031.83 | “A g‘gﬁi’ff;sﬂo” 167909483 | 45CD 8,037.00

E/S, PAOMBONG, BULACAN
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SUMMARY OF AWARDED CONTRACTS

(as a result of Public Bidding held on DECEMBER 11, 2014 )

PROJECT CONTRACTOR Contract | DIFFERENCE ( ABC -
REFERENCE # OFFICE DESCRIPTION ABC SUPPLIER CONTRACT PRICE| o . Conthast Piibe)
2650 PAX FOOD - GAWAD SA PAGPAPAHALAGA MALOLOS FOOD
GOODS-120814-93| PHRMO A PASKUHAN SA KAPITOLYO 2014 (PGB) BEA0000I . L oo on 622,750.00 7CD 13,250.00
3300 PAX FOOD — GAWAD SA PAGPAPAHALAGA MALOLOS FOOD
GOODS-120814-94| PHRMO SA PASKUFAN SA KAPITOLYO 2014 (Jail) 820000001 | oo tioN 511,500.00 7CD 16,500.00
2650 PCS CHRISTMAS RAFFLES/GIVEAWAYS (HAM S
GOODS-120814-95| PHRMO 1kg) — GAWAD SA PAGPAPAHALAGA SA 1,325,000.00 e SR 1,323,675.00 7CD 1,325.00
PASKUHAN SA KAPITOLYO 2014
3300 PCS CHRISTMAS RAFFLES/GIVEAWAYS
i 5 (MEDYA NOCHE BUENA - Jail) - GAWAD SA KRISA NIRIIS
GOODS-120814-86 1 PHRMO | o i s o FasILE AN A e 660,000.00 s 658,350.00 7CD 1,650.00
2014
SULOPI::;QS DIFFERENCE (
We hereby certify that we have reviewed the TOTAL ABC S ABC - Contract
contents and hereby attest to the veracity and PRICE Price )
correctness of the data or information contained
in this document. 3,149,000.00 3,116,275.00 32,725.00
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SUMMARY OF AWARDED CONTRACTS

( as a result of Public Bidding held on DECEMBER 16, 2014 )

PROJECT CONTRACTOR Contract | DIFFERENCE ( ABC -
REFERENCE # OFFICE DESCRIPTION ABC SUPPLIER CONTRACT PRICE| - . =~ Contract Price )
IMPROVEMENT/REHBILITATION OF SAN
PEO-121614-784 | PEO ILDEFONSO-RR-STATION-AKLE ROAD, SAN 20,000,000.00 | ARL CONSTRUCTION |~ 19,929,099.38 | 110CD 70,000.62
ILDEFONSO, BULACAN
IMPROVEMENT/REHABILITATION OF BOCAUE-STA. JAIME Y. VICEO JR.
PEO-121614-785 | PEO oA 16,000,000,00{ AN L XEEEL 14.940,004.30 | 90CD 59,995.70
PEO-121614-786 | Peo  |MPROVEMENT/REHABILITATION OF PANDIANGAT| 44 599 000,00 | ARL CONSTRUCTION | . 9,954,09358 | 65CD 45,006.42
ROAD, BULACAN
IMPROVEMENT/REHABILITATION OF MARILAO- IM CONSTRUCTION
PEO-121614-787 | PEO epipllmsionl gl 10,000,000.00 | "M ORI RIC IS 9,960,064.03| 52D 39,935.97
IMPROVEMENT/REHABILITATION OF MARILAO- ' 5 EDS
PEO-121614-788 | PEO st A wonngeoEnl o 2EN 9,069,099.47 | 94CD 30,000.53
IMPROVEMENT/REHABILITATION OF STA. MARIA- E.S HERNANDEZ
PEO-121614-789 | PEO g thoomisone]. 2 (IR 9,049,099.78 | 65CD 50,000.22
ELMUEL JAY
PEO-121614-790 | PEO 'MPROVE"éEU'\Ig’&i%BFL%LADT 'SSL?\E mT“NGAO' 10,000,000.00 TRADING & 9,970,877.44| 60CD 29,122.56
i CONSTRUCTION
IMPROVEMENT/REHABILITATION OF BALIUAG-SAN F.R MAPILISAN
PEO-121614-791 PEO e ekl il s o 8,000,00000| [ RMATIST 7.970,117.38 | 55CD 29,882.62
IMPROVEMENT/REHABILITATION OF CAYPOMBO- F.R MAPILISAN
PEO-121614-792 | PEO i psianbplbpac sabtog or i angoAnoac, . o n B 6,970,048.83 | 50CD 29,951.17
IMPROVEMENT/REHABILITATION OF IBA-LONGOS ADIMRE
PEO-121614-793 | PEO Wbl Sonoooponl L ATHEE 4980,320.53| 42cD 19,670.47
IMPROVEMENT/REHABILITATION OF BALAGTAS- ADIMRE
PEO-121614-794 | PEO it 5,000,00000| . ADURE 4,979,537.01| 42cD 20,462.99




IMPROVEMENT/REHABILITATION OF PLARIDEL-

722 CONSTRUCTION

PEO-121614-795 |  PEO S i ) A gl 5,000,000.00 ik 4,980,000.00 | 12CD 20,000.00
PEO-121614-796 | PEO e 5,000,000.00| =S HERNANDEZ 4,979,999.82 | 40CD 20,000.18
PEO-121614-797 | PEO 'MPREX:E":'VE:T@%”*E':LT QT&NEgFBE'E:&iARAN‘ 5,000,000.00 CSTE{EE%%ZN 4,975,018.12| 52cD 24,981.88
PEO-121614-798 | PEO 'MPRﬁ ‘;i“éiﬁé’ims_'gfﬁ I(/?\!:BSL? i RIELl  5,000,000.00 EgNHSET'ETJ’ENTﬁ’th‘ 497999982 | 40CcD 20,000.18
PEO-121614-799 | PEO IMPRGi\éiYEELN;g?/I\ESg?KTG;S: b ) i sy 4,979,099.82 | 40CD 20,000.18
PEO-121614-800 | PEO IMPC'?A?JY::\ANES.(;/ARE,HSAABILLS ki A'\‘;[" C;S&’*C'xﬁ”“' 3,000,000.00 COMN‘;RTc;ﬁRC'II’;N 2,987,007.98| 9CD 12,992.02
PEO-121614-801 PEO |Mpr;?\\(§¥§£g/ ﬁgi’;‘?';mfm‘aﬁf /:’CU/'\'LLAN' 3,000,000.00 COMNASRTC;?J@I{(\)N 2987,079.76| 9CD 12,920.24
PEO-121614-802 |  PEO 'MPROVE""E';KEST‘QSHABECL’:'C% Al G D R i 2,987,070.98 | 9cD 12,929.02
PEC-2161a-a08 | 1 Pro | MERGIEAEHE ig’jﬁ'gggg’;‘ il e 3,000,000.00 [ 22 CONSTRUCTION| 5 987,049.75|  ocD 12,950.25
PEO-121614-804 PEO IMPROVEMENT/REHABILITATION OF TANGOS- 3.000,000.00 722 CONSTRUCTION 2.987,049.75 9CD 12,950.25

TILAPAYONG ROAD, BALIUAG, BULACAN

INC.




su;gmslﬁs DIFFERENCE (
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