FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

CIVIL WORKS BID-OUT

REGION: III - CENTRAL LUZON
PROVINCE: BULACAN
CITY/MUNICIPALITY: N/A

CALENDAR YEAR: 2026
QUARTER: 1

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	PEO-2026-001	REHABILITATION / IMPROVEMENT OF ROAD AT SANTOL, BALAGTAS, BULACAN	10,000,000.00	Bulacan	BIG BERT CONSTRUCTION AND TRADING CORPORATION	72 Purok I, Calumpang, Calumpit, Bulacan	9,940,011.70	January 7, 2026	140CD
2	PEO-2026-002	REHABILITATION / IMPROVEMENT OF ROAD AT FRANCES, CALUMPIT, BULACAN	20,000,000.00	Bulacan	JAIME Y. VICEO JR. CONSTRUCTION	DRT Highway, Sabang Baliuag, Bulacan	19,850,180.16	January 7, 2026	220CD
3	PEO-2026-003	REHABILITATION / IMPROVEMENT OF ROAD AT LONGOS, CITY OF MALOLOS, BULACAN	4,000,000.00	Bulacan	R2CG BUILDERS INC	433 Sta. Cruz, Santa Maria, Bulacan	3,965,905.00	January 7, 2026	60CD
4	PEO-2026-004	REHABILITATION / IMPROVEMENT OF PANDI-ANGAT ROAD, BULACAN	45,000,000.00	Bulacan	R2CG BUILDERS INC	433 Sta. Cruz, Santa Maria, Bulacan	44,855,462.00	January 7, 2026	350CD
5	PEO-2026-005	REHABILITATION / IMPROVEMENT OF BALAGTAS-PANDI ROAD, BULACAN	10,000,000.00	Bulacan	THREE POLL BUILDERS AND SUPPLY	135 Old Cagayan Valley Road, Sto. Cristo, Pulilan, Bulacan	9,945,244.00	January 7, 2026	140CD
6	PEO-2026-006	REHABILITATION / IMPROVEMENT OF BINTOG-LICIADA-PANDI ROAD, BULACAN	20,000,000.00	Bulacan	ZACARIAS ENTERPRISE	127 Malhacan, Meycauayan City, Bulacan	19,935,156.18	January 7, 2026	200CD

7	PEO-2026-007	REHABILITATION / IMPROVEMENT OF PLARIDEL-CALUMPIT VIA SAN MARCOS ROAD, BULACAN	15,000,000.00	Bulacan	J.G. MENDOZA BUILDERS	673 Batongbakal St., Santo Tomas, Santa Maria, Bulacan	14,950,639.81	January 7, 2026	180CD
8	PEO-2026-008	REHABILITATION / IMPROVEMENT OF MALOLOS-SAN MARCOS VIA BULIHAN ROAD, SAN MARCOS, CALUMPIT, BULACAN	10,000,000.00	Bulacan	8DC CONSTRUCTION CORPORATION	Baliuag City, Bulacan	9,960,109.85	January 7, 2026	140CD
9	PEO-2026-009	REHABILITATION / IMPROVEMENT OF MALOLOS-PAOMBONG-HAGONOY-CALUMPIT ROAD, HAGONOY, BULACAN	15,000,000.00	Bulacan	MALHACAN CONSTRUCTION AND DEVELOPMENT CORPORATION	28 Malhacan Rd, Meycauayan, 3020 Bulacan	14,950,331.30	January 7, 2026	200CD
10	PEO-2026-010	REHABILITATION / IMPROVEMENT OF MALOLOS-PAOMBONG-HAGONOY-CALUMPIT ROAD, PAOMBONG, BULACAN	20,000,000.00	Bulacan	BIG BERT CONSTRUCTION AND TRADING CORPORATION	72 Purok I, Calumpang, Calumpit, Bulacan	19,951,168.00	January 7, 2026	150CD
11	PEO-2026-011	REHABILITATION / IMPROVEMENT OF MARILAO-SAN JOSE ROAD, MARILAO, BULACAN	40,000,000.00	Bulacan	JAGONBUILD CONSTRUCTION CORPORATION	Sta. Maria, Bulacan	39,868,380.25	January 7, 2026	350CD
12	PEO-2026-012	REHABILITATION / IMPROVEMENT / WIDENING OF STO. ROSARIO-KAPITANGAN VIA CALUMPANG ROAD, BULACAN	20,000,000.00	Bulacan	BIG BERT CONSTRUCTION AND TRADING CORPORATION	72 Purok I, Calumpang, Calumpit, Bulacan	19,915,424.44	January 7, 2026	150CD
13	PEO-2026-013	REHABILITATION / IMPROVEMENT OF SAN ILDEFONSO-RR STA.-AKLE ROAD, SAN ILDEFONSO, BULACAN	50,000,000.00	Bulacan	ADIMRE CONSTRUCTION	Villa Priscilla Subd., Cutcot, Pulilan, Bulacan	49,785,078.00	January 7, 2026	300CD
14	PEO-2026-014	REHABILITATION / IMPROVEMENT OF BALIUAG-SAN RAFAEL-STA. LUCIA ROAD, BULACAN	15,000,000.00	Bulacan	MA. LIZA C. AUSTRIA CONSTRUCTION AND SUPPLY CORPORATION	DRT Highway, Bagong Nayon, Baliuag, Bulacan	14,929,957.44	January 7, 2026	150CD
15	PEO-2026-015	REHABILITATION / IMPROVEMENT OF CAINGIN-CAPIHAN ROAD, BULACAN	30,000,000.00	Bulacan	J.G. MENDOZA BUILDERS	673 Batongbakal St., Santo Tomas, Santa Maria, Bulacan	29,875,213.20	January 7, 2026	300CD
16	PEO-2026-016	REHABILITATION / IMPROVEMENT OF STA. CLARA-PANDI ROAD, BULACAN	15,000,000.00	Bulacan	J.G. MENDOZA BUILDERS	673 Batongbakal St., Santo Tomas, Santa Maria, Bulacan	14,950,523.68	January 7, 2026	180CD

17	PEO-2026-017	CONSTRUCTION / IMPROVEMENT OF MULTI-PURPOSE BUILDING AND STORAGE FACILITY AT COA COMPOUND, BULIHAN, CITY OF MALOLOS, BULACAN	12,000,000.00	Bulacan	SAMENARA CONSTRUCTION AND TRADING	Blk 6 Lot 7 Villa Angelina Subd., Sampaloc, Apalit, Pampanga	11,930,003.74	January 7, 2026	180CD
18	PEO-2026-019	IMPROVEMENT OF FIRE PROTECTION SYSTEM AT COMMERCIAL 1 AND 2 BUILDING, CAPITOL COMPOUND, CITY OF MALOLOS, BULACAN	1,500,000.00	Bulacan	WB RODRIGUEZ CONSTRUCTION SERVICES	Sunland, Los Angeles	1,490,512.64	January 7, 2026	45CD
19	PEO-2026-020	IMPROVEMENT OF PCSO GROUNDS, CAPITOL COMPOUND, CITY OF MALOLOS, BULACAN	1,000,000.00	Bulacan	R2CG BUILDERS INC	433 Sta. Cruz, Santa Maria, Bulacan	995,355.00	January 7, 2026	30CD
20	PEO-2026-021	IMPROVEMENT OF BULACAN PROVINCIAL JAIL AT CAPITOL COMPOUND, CITY OF MALOLOS, BULACAN	1,000,000.00	Bulacan	R2CG BUILDERS INC	433 Sta. Cruz, Santa Maria, Bulacan	992,517.00	January 7, 2026	40CD
21	PEO-2026-022	REHABILITATION / IMPROVEMENT OF MULTI-PURPOSE BUILDING AT LAND REGISTRATION AUTHORITY (LRA), STA. RITA, GUIGUINTO, BULACAN	2,000,000.00	Bulacan	R2CG BUILDERS INC	433 Sta. Cruz, Santa Maria, Bulacan	1,992,235.00	January 7, 2026	79CD
22	PEO-2026-023	CONSTRUCTION OF MULTI-PURPOSE BUILDING AT VIOLETA VILLAGE, STA. CRUZ, GUIGUINTO, BULACAN	8,000,000.00	Bulacan	LIBERTY RICH CONSTRUCTION AND BUILDERS INC	Bagbaguin, Sta. Maria, Bulacan	7,950,737.38	January 7, 2026	180CD
23	PEO-2026-024	REHABILITATION / IMPROVEMENT OF MULTI-PURPOSE BUILDING AT LAND REGISTRATION AUTHORITY (LRA), IBA, MEYCAUAYAN CITY, BULACAN	2,000,000.00	Bulacan	WB RODRIGUEZ CONSTRUCTION SERVICES	Sunland, Los Angeles	1,990,582.14	January 7, 2026	77CD
24	PEO-2026-025	CONSTRUCTION OF ELEVATED TWO-STOREY FOUR-CLASSROOM SCHOOL BUILDING AND HANDWASHING FACILITY AT BANGA E/S, MEYCAUAYAN CITY, BULACAN	10,337,590.67	Bulacan	R2CG BUILDERS INC	433 Sta. Cruz, Santa Maria, Bulacan	10,304,439.00	January 7, 2026	278CD
25	PEO-2026-026	CONSTRUCTION OF THREE-STOREY HOSPITAL BUILDING AT BALIWAG DISTRICT HOSPITAL, SABANG, BALIWAG CITY, BULACAN	30,000,000.00	Bulacan	JEK TRADING AND CONSTRUCTION	Samal, Bataan	29,820,307.48	January 7, 2026	320CD
26	PEO-2026-027	REHABILITATION / IMPROVEMENT OF GREGORIO H. DEL PILAR DISTRICT HOSPITAL AT BAGUMBAYAN, BULAKAN, BULACAN	20,000,000.00	Bulacan	BIG BERT CONSTRUCTION AND TRADING CORPORATION	72 Purok I, Calumpang, Calumpit, Bulacan	19,850,154.03	January 7, 2026	320CD

27	PEO-2026-028	CONSTRUCTION / IMPROVEMENT OF CALUMPIT DISTRICT HOSPITAL AT CANIOGAN, CALUMPIT, BULACAN	5,000,000.00	Bulacan	BIG BERT CONSTRUCTION AND TRADING CORPORATION	72 Purok I, Calumpang, Calumpit, Bulacan	4,955,389.34	January 7, 2026	130CD
28	PEO-2026-029	REHABILITATION / IMPROVEMENT OF VARIOUS HOSPITAL BUILDINGS AND GROUNDS AT BULACAN MEDICAL CENTER AT BULACAN, BMC COMPOUND, CITY OF MALOLOS	50,000,000.00	Bulacan	FIRMABUILT CONSTRUCTION	San Jose, Occidental Mindoro	49,700,009.28	January 7, 2026	350CD
29	PEO-2026-030	CONSTRUCTION OF LABORATORY BUILDING AND IMPROVEMENT OF BUILDINGS AND GROUNDS AT PANDI DISTRICT HOSPITAL, BUNSURAN 1ST, PANDI, BULACAN	30,000,000.00	Bulacan	JAGONBUILD CONSTRUCTION CORPORATION	Sta. Maria, Bulacan	29,850,450.00	January 7, 2026	320CD
30	PEO-2026-031	REHABILITATION / IMPROVEMENT OF HOSPITAL BUILDINGS AT ROGACIANO M. MERCADO MEMORIAL HOSPITAL, POBLACION, SANTA MARIA, BULACAN	5,000,000.00	Bulacan	JAGONBUILD CONSTRUCTION CORPORATION	Sta. Maria, Bulacan	4,970,033.00	January 7, 2026	90CD
31	PEO-2026-032	CONSTRUCTION OF TWO-STOREY TWO-CLASSROOM SCHOOL BUILDING AT BULACAN HEIGHTS E/S, CATACTE, BUSTOS, BULACAN	4,500,000.00	Bulacan	M.S. DE LARA CONSTRUCTION AND TRADING	Sta. Cruz, Hagonoy, Bulacan	4,470,064.55	January 7, 2026	102CD
32	PEO-2026-033	CONSTRUCTION OF ELEVATED TWO-STOREY FOUR-CLASSROOM SCHOOL BUILDING AND HANDWASHING FACILITY AT LINAGIT P/S, MEYTO, CALUMPIT, BULACAN	10,525,289.49	Bulacan	SAMENARA CONSTRUCTION AND TRADING	Blk 6 Lot 7 Villa Angelina Subd., Sampaloc, Apalit, Pampanga	10,450,032.45	January 7, 2026	240CD
33	PEO-2026-034	CONSTRUCTION OF TWO-STOREY FOUR-CLASSROOM SCHOOL BUILDING AND HANDWASHING FACILITY AT TALAMSI I E/S, KALAWAKAN, DRT, BULACAN	10,591,819.16	Bulacan	JLR BUILDERS AND TRADING	New Intramuros Village, 26 Muralla, Matandang Balara, Quezon City	10,500,389.19	January 7, 2026	234CD
34	PEO-2026-035	CONSTRUCTION OF SCHOOL STAGE AND BLEACHERS AT TIAONG NHS, PULONG GUBAT, GUIGUINTO, BULACAN	6,000,000.00	Bulacan	BIG BERT CONSTRUCTION AND TRADING CORPORATION	72 Purok I, Calumpang, Calumpit, Bulacan	5,950,040.00	January 7, 2026	130CD
35	PEO-2026-036	CONSTRUCTION OF ELEVATED TWO-STOREY FOUR-CLASSROOM SCHOOL BUILDING AND HANDWASHING FACILITY AT TUKTUKAN E/S, GUIGUINTO, BULACAN	10,094,604.06	Bulacan	BIG BERT CONSTRUCTION AND TRADING CORPORATION	72 Purok I, Calumpang, Calumpit, Bulacan	10,030,406.00	January 7, 2026	257CD
36	PEO-2026-037	IMPROVEMENT OF SCHOOL COMPOUND AT SAN PEDRO NHS, HAGONOY, BULACAN	8,000,000.00	Bulacan	PJL BUILDERS	San. Gabriel, Sta. Maria, Bulacan	7,950,310.75	January 7, 2026	115CD

37	PEO-2026-038	CONSTRUCTION OF ELEVATED TWO-STOREY FOUR-CLASSROOM SCHOOL BUILDING AND HANDWASHING FACILITY AT TIBAGUIN E/S, HAGONOY, BULACAN	13,504,516.76	Bulacan	EVERGOOD DEVELOPMENT CORPORATION	McArthur Highway, City of Malolos, Bulacan	13,400,133.34	January 7, 2026	308CD
38	PEO-2026-039	CONSTRUCTION OF ELEVATED TWO-STOREY FOUR-CLASSROOM SCHOOL BUILDING AND HANDWASHING FACILITY AT STA. MONICA E/S, HAGONOY, BULACAN	13,091,091.86	Bulacan	EVERGOOD DEVELOPMENT CORPORATION	McArthur Highway, City of Malolos, Bulacan	13,000,398.32	January 7, 2026	336CD
39	PEO-2026-040	CONSTRUCTION OF ELEVATED TWO-STOREY FOUR-CLASSROOM SCHOOL BUILDING AND HANDWASHING FACILITY AT VIRGINIA RAMIREZ-CRUZ NHS, SILING BATA, VIRGINIA RAMIREZ-CRUZ NHS, SILING BATA, PANDI, BULACAN	9,765,930.34	Bulacan	R2CG BUILDERS INC	433 Sta. Cruz, Santa Maria, Bulacan	9,700,470.00	January 7, 2026	229CD
40	PEO-2026-041	CONSTRUCTION OF ELEVATED MULTI-PURPOSE BUILDING AND STAGE AT PINALAGDAN E/S, PAOMBONG, BULACAN	12,000,000.00	Bulacan	PJL BUILDERS	San. Gabriel, Sta. Maria, Bulacan	11,930,769.32	January 7, 2026	206CD
41	PEO-2026-042	CONSTRUCTION OF ELEVATED TWO-STOREY FOUR-CLASSROOM SCHOOL BUILDING AND HANDWASHING FACILITY AT ENGR. VIRGILIO V. DIONISIO MHS, POBLACION, PULILAN, BULACAN	10,598,594.67	Bulacan	ADIMRE CONSTRUCTION	Villa Priscilla Subd., Cutcot, Pulilan, Bulacan	10,540,824.00	January 7, 2026	240CD
42	PEO-2026-043	CONSTRUCTION OF TWO-STOREY FOUR-CLASSROOM SCHOOL BUILDING AND HANDWASHING FACILITY AT ANYATAM E/S, SAN ILDEFONSO, BULACAN	9,635,649.62	Bulacan	WB RODRIGUEZ CONSTRUCTION SERVICES	Sunland, Los Angeles	9,570,293.92	January 7, 2026	254CD
43	PEO-2026-044	CONSTRUCTION OF TWO-STOREY FOUR-CLASSROOM SCHOOL BUILDING AND HANDWASHING FACILITY AT SALAPUNGAN NHS, SAN RAFAEL, BULACAN	9,905,333.58	Bulacan	WB RODRIGUEZ CONSTRUCTION SERVICES	Sunland, Los Angeles	9,820,331.43	January 7, 2026	257CD
44	PEO-2026-045	CONSTRUCTION OF TWO-STOREY FOUR-CLASSROOM SCHOOL BUILDING AND HANDWASHING FACILITY AT MIGUEL CRUZ MS, BULAC, SANTA MARIA, BULACAN	9,650,986.47	Bulacan	5EDS CONSTRUCTION	Minuyan, San Jose Del Monte City, Bulacan	9,600,156.51	January 7, 2026	228CD
45	PEO-2026-046	CONSTRUCTION OF SLOPE PROTECTION AT SUMAPANG BATA, CITY OF MALOLOS, BULACAN	5,000,000.00	Bulacan	R2CG BUILDERS INC	433 Sta. Cruz, Santa Maria, Bulacan	4,970,337.00	January 7, 2026	90CD

46	PEO-2026-047	CONSTRUCTION / IMPROVEMENT OF DRAINAGE SYSTEM AT BAKA-BAKAHAN, PANDI, BULACAN	10,000,000.00	Bulacan	J.G. MENDOZA BUILDERS	673 Batongbakal St., Santo Tomas, Santa Maria, Bulacan	9,930,211.30	January 7, 2026	150CD
47	PEO-2026-048	REHABILITATION / IMPROVEMENT OF ROAD AND DRAINAGE SYSTEM AT BUNSURAN III, PANDI, BULACAN	10,000,000.00	Bulacan	THREE POLL BUILDERS AND SUPPLY	135 Old Cagayan Valley Road, Sto. Cristo, Pulilan, Bulacan	9,925,412.00	January 7, 2026	150CD
48	PEO-2026-049	CONSTRUCTION / IMPROVEMENT OF DRAINAGE SYSTEM AT SILING BATA, PANDI, BULACAN	5,000,000.00	Bulacan	J.G. MENDOZA BUILDERS	673 Batongbakal St., Santo Tomas, Santa Maria, Bulacan	4,985,194.95	January 7, 2026	90CD
49	PEO-2026-050	CONSTRUCTION / IMPROVEMENT OF DRAINAGE SYSTEM AND SLOPE PROTECTION AT LUMBAC, PULILAN, BULACAN	5,000,000.00	Bulacan	THREE POLL BUILDERS AND SUPPLY	135 Old Cagayan Valley Road, Sto. Cristo, Pulilan, Bulacan	4,970,730.00	January 7, 2026	90CD
50	PEO-2026-051	CONSTRUCTION / IMPROVEMENT OF DRAINAGE SYSTEM AT TABING BAKOD, SANTA MARIA, BULACAN	5,000,000.00	Bulacan	J.G. MENDOZA BUILDERS	673 Batongbakal St., Santo Tomas, Santa Maria, Bulacan	4,980,439.52	January 7, 2026	90CD

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

Original Signed
CARINA SP. ESPIRITU
BAC Secretariat Head

Original Signed
ANTONIA V. CONSTANTINO
BAC Chairperson

FDP Form 10b - Bid Results on Goods and Services

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

GOODS AND SERVICES BID-OUT

REGION: III - CENTRAL LUZON
PROVINCE: BULACAN
CITY/MUNICIPALITY: N/A

CALENDAR YEAR: 2026
QUARTER: 1

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address of Bidder	Bid Amount	Date of Bidding
GOODS-010726-027	61,000 PCS GOLD MEDALS 2" ACADEMIC EXCELLENCE AWARD WITH LACE (CUSTOMIZED DESIGN)	10,492,000.00	A.L MUSIC STORE AND SPORTS MERCHANDISING INC	Guiguinto, Bulacan	10,485,900.00	January 7, 2026
GOODS-010726-028	FOOD AND PHYSICAL ARRANGEMENT FOR 2026 PROVINCIAL ATHLETIC MEET	4,685,000.00	ORANTES CATERING SERVICES	Malolos City, Bulacan	4,298,950.00	January 7, 2026
GOODS-010726-029	VARIOUS SPORTS EQUIPMENT FOR 2026 PROVINCIAL ATHLETIC MEET	3,880,028.00	MPR TRADING	Plaridel, Bulacan	3,875,838.00	January 7, 2026
GOODS-010726-030	VARIOUS UNIFORMS FOR 2026 CLRAA MEET	6,474,400.00	MPR TRADING	Plaridel, Bulacan	6,468,343.00	January 7, 2026
GOODS-010726-031	FOOD FOR INTENSIVE TRAINING FOR CLRAA MEET 2026 AND 2026 CLRAA PROPER	12,440,600.00	ORANTES CATERING SERVICES	Malolos City, Bulacan	11,380,150.00	January 7, 2026
GOODS-010726-032	GENERAL PEST CONTROL FOR BULACAN MEDICAL CENTER, VARIOUS DISTRICT HOSPITALS AND PROVINCIAL CAPITOL COMPOUND	3,561,745.26	BMM PEST CONTROL SERVICES	Brgy Tabing Ilog, Marilao, Bulacan	3,561,745.26	January 7, 2026

GOODS-010726-033	VARIOUS REAGENTS AND CONSUMABLES FOR BULACAN PROVINCIAL BLOOD CENTER	10,600,817.80	STA. ANA HEALTHCARE PLUS CORPORATION	Sitio Banlic, Brgy Cabalantian, Bacolor, Pampanga	10,580,010.00	January 7, 2026
GOODS-012726-034	9 UNITS HAND TRACTOR (HEAVY DUTY) FOR SMALL SCALE IRRIGATION AND FARM MACHINERY SUPPORT PROGRAM	1,999,800.00	LLRJ ENTERPRISES	14 Cynthia St., BF Village Nakpil Las Pinas City	1,996,650.00	January 27, 2026
GOODS-012726-035	8,000 BAGS ORGANIC FERTILIZER 50K/BAGS PROVISION OF ORGANIC FERTILIZER FOR FFS GRADUATES AND FARMERS REQUEST FOR 2026	3,200,000.00	MERSAN AGRI DEVELOPMENT INC	Panginay, Guiguinto, Bulacan	3,199,600.00	January 27, 2026
GOODS-012726-036	DIALYSIS SUPPLIES FOR BMC DIALYSIS CENTER	2,102,500.00	PEPSONS TRADING	Sitio Banlic, Brgy Cabalantian, Bacolor, Pampanga	2,101,000.00	January 27, 2026
GOODS-032426-037	35 UNITS SMALL FARM RESERVOIR FOR PROVISION OF SMALL FARM RESERVOIR	2,800,000.00	ZACARIAS ENTERPRISE	127 Malhacan, Meycauayan City, Bulacan	2,796,500.00	March 24, 2026
GOODS-032426-038	SUPPLIES AND MATERIALS FOR VICE GOVERNOR'S OFFICE	3,975,000.00	MEGA-WEALTH GENERAL MERCHANDISE	B6 L6 Phase F Francisco Homes Narra SJDM Bul, San Jose del Monte City, Bulacan	3,971,342.50	March 24, 2026
GOODS-032426-040	VARIOUS DRUGS AND MEDICINES FOR BULACAN MEDICAL CENTER	25,340,200.00	SANVEN MEDICAL ENTERPRISE INCORPORATED	Malpitic, BLK. 22 Lot 10, Nevada St. Suburbia North Phase 2, San Fernando, Pampanga	25,335,253.85	March 24, 2026
GOODS-032426-041	VARIOUS MEDICAL SUPPLIES FOR BULACAN MEDICAL CENTER	5,135,316.00	SANVEN MEDICAL ENTERPRISE INCORPORATED	Malpitic, BLK. 22 Lot 10, Nevada St. Suburbia North Phase 2, San Fernando, Pampanga	5,133,714.40	March 24, 2026
GOODS-032426-043	BANGUS FINGERLINGS AND SUPPLIES FOR FISHFARMERS FIELD SCHOOL ON GREENWATER TECHNOLOGY	2,425,500.00	MERSAN AGRI DEVELOPMENT INC	Panginay, Guiguinto, Bulacan	2,422,976.25	March 24, 2026
GOODS-032426-044	HEMODIALYSIS SUPPLIES FOR BULACAN MEDICAL CENTER HEMODIALYSIS SECTION	30,010,040.00	STA. ANA HEALTHCARE PLUS CORPORATION	Sitio Banlic, Brgy Cabalantian, Bacolor, Pampanga	29,989,270.50	March 24, 2026

GOODS-032426-045	VARIOUS REAGENT AND SUPPLIES FOR BULACAN PROVINCIAL BLOOD CENTER	10,035,491.00	STA. ANA HEALTHCARE PLUS CORPORATION	Sitio Banlic, Brgy Cabalantian, Bacolor, Pampanga	10,020,765.40	March 24, 2026
GOODS-032426-047	VARIOUS HOSPITAL EQUIPMENT FOR BMC	5,706,750.00	STA. ANA HEALTHCARE PLUS CORPORATION	Sitio Banlic, Brgy Cabalantian, Bacolor, Pampanga	5,670,015.00	March 24, 2026
GOODS-032426-050	VARIOUS OFFICE SUPPLIES FOR VGO AND BM'S OFFICES	18,016,073.00	RNET AND RJ4 GENERAL MERCHANDISE	Pinyahan, Quezon City	17,921,747.00	March 24, 2026
GOODS-032426-051	9 UNITS SERVICE VEHICLE FOR THE USE OF THE PROVINCIAL GOVERNMENT OF BULACAN	12,690,000.00	TOYOTA MARILAO BULACAN	Marilao, Bulacan	12,639,000.00	March 24, 2026

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

Original Signed
CARINA SP. ESPIRITU
BAC Secretariat Head

Original Signed
ANTONIA V. CONSTANTINO
BAC Chairperson

FDP Form 10c - Bid Results on Consulting Services

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

CONSULTING SERVICES BID-OUT

REGION: III - CENTRAL LUZON
PROVINCE: BULACAN
CITY/MUNICIPALITY: N/A

CALENDAR YEAR: 2026
QUARTER: 1

No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
		No Bidded Project for this Quarter							

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

Original Signed
CARINA SP. ESPIRITU
BAC Secretariat Head

Original Signed
ANTONIA V. CONSTANTINO
BAC Chairperson